STATE OF ILLINOIS

ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT

This agreement made and entered into, by and between the State of lllinois acting by and
through the lllinois commerce Commission hereinafter referred to as the “Commission”, the
Union Pacific Railroad Company hereinafter referred to as the “Company”, and the State of
lllinois, Department of Transportation hereinafter referred to as the “Department”.

WITNESSETH:

WHEREAS, it has come to the attention of the Commission that inquiry should be made into the
matter of improving public safety at the grade crossings of the Company’s track(s) with certain
public highways in lllinois, set forth in Appendix A attached hereto; and

WHEREAS, proper investigation has been made of the circumstances surrounding the
aforesaid rail-highway grade crossings by the Commission’s Railroad Section Staff; and

WHEREAS, the physical aspects, including geometrics of the intersections, train movements,
vehicular traffic volumes, and all other pertinent data relating to the crossings has been
obtained and shown on Exhibits A-l through A-57, attached to the Agreement; and

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvements upon
a determination of the Commission by Order.

NOW, THEREFORE, in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained, the parties pray that the Commission enter an Order
according to the provisions of Section 18¢c-7401 of the lllinois Commercial Transportation Law
requiring that certain improvements as hereinafter stated be made and that the cost for the
proposed improvements be divided among the parties according to law and that, in the interest
of the statewide traveling public, the Grade Crossing Protection Fund of the Motor Fuel Tax
Law be required to bear a substantial portion of the cost; To Wit the parties agree as follows:

Section 1: Allimprovements encompassed by this agreement shall be made in accordance with
all applicable State laws, rules, standards, regulations and orders and procedures in general.

Section 2: The parties are of the opinion that in the interest of public safety the following
improvements should be made along Illinois’ High-Speed Rail corridor:

a) the Company should install automatic flashing light signals equipped with four quadrant
gates and vehicle detection that are designed to provide for a minimum of 30 seconds
warning time at each of the fifty six (56) crossings set forth in Appendix A attached hereto
and thereafter maintain same; The exit gates at each location should not be installed until
the four quadrant gate installations required by the Commission’s Order in Docket T01-0025
are tested and found to be fully operational by the parties; the Company should install a
standard system of automatic flashing light signals and gates at the Aurora Street crossing
in Pontiac, lllinois as set forth in Appendix A attached hereto and thereafter maintain same;
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b) the highway approaches should be improved a minimum of twenty (20) feet on each side of
the aforesaid fifty six (56) crossings to accommodate the installation of the vehicle detection
system. The work will be included in an existing crossing surface renewal project planned
by the Department and the Company.

Section The Company has prepared an estimate of cost to accomplish the proposed
improvements which it may be required to perform: said estimate is attached as Exhibit B.

Section 4: The Company shall upon the Commission’s Order, according to the requirements
contained therein, proceed toward the completion of the work proposed herein accomplishing
the improvements with its own forces or appropriate contracted services and agrees that an
appropriate time for the submission of any plans should be two (2) months from the date of the
Commission Order, the submission of a progress report should be six (6) months from the date
of the Commission Order and for completion of the work should be August 10, 2002. Said
progress report shall include the Commission Order Number, the Order Date, the project
completion date as noted in the Order, crossing information (Inventory Numbers and Railroad
Mileposts), type of improvement, and project manager information (the name, title, mailing
address, phone number and facsimile number of the Company employee responsible for
management of the project.)

Section The parties hereto agree that an equitable division of cost to perform the proposed
improvements should be:

a) the cost for the Company to perform the aforesaid warning system installations as set forth
in Section 2a) herein, at the fifty five (55) crossings on the local highway system, estimated
to be $14,154,951 should be allocated 90% of the actual cost, not to exceed $12,739,456 to
the Grade Crossing Protection Fund of the Motor Fuel Tax Law (GCPF), 10% not to exceed
$1,415,495 to the Department and any remaining installation cost to the Company; the
Company should bear the future maintenance cost less the cost differential between
maintaining conventional two gate systems and four quadrant gate systems; the
Department should bear the aforesaid cost differential once the four quadrant gate systems
are fully operational and the cost differential has been determined by the parties;

b) the cost to perform the highway approach improvements as set forth in Section 2b) herein,
at the fifty four (54) crossings on the local highway system, estimated to be $405,000
should be allocated 90% of the actual cost, not to exceed $364,500 to the Grade Crossing
Protection Fund of the Motor Fuel Tax Law (GCPF) and the remaining 10% to the
Department;

c) the cost for the Company to perform the aforesaid warning system installations as set forth
in Section 2a) herein, at the two (2) crossings on the state highway system, estimated to be
$446,196 should be allocated 100% of the actual cost, not to exceed $446,196 to the
Department and any remaining installation cost to the Company; the future maintenance
cost should be borne in the same manner as set forth in paragraph a) above;

d) the cost to perform the highway approach improvements as set forth in Section 2b) herein,
at the two (2) crossings on the state highway system, estimated to be $15,000 should be
allocated 100% of the actual cost to the Department.



Section 6: This agreement shall be binding upon the parties hereto, their successors or
assigns. Upon execution of this agreement by all parties, the Commission shall within 60 days
enter an appropriate order accepting or rejecting such stipulation according to the provisions
contained herein.

Section 7: All bills for expenditures authorized to be reimbursed from the Grade Crossing
Protection Fund shall be submitted to Mr. Gary Williams of the Departments Bureau of
Railroads at 2300 S. Dirksen Parkway, Springfield, lllinois 62764, as provided under the
Department and Company’s existing High-Speed Rail agreement; the final bill for expenditures
shall be clearly marked “Final Bill’, and authorization for reimbursement from the Grade
Crossing Protection Fund shall expire and the Department shall de-obligate all residual Grade
Crossing Protection Fund money twelve (12) months after the completion date specified in the
Order.

Section 8: The Company shall file a written report with the Director of Processing and
Information of the Commission within six (6) months from the date of the Order stating the
status of expenditures of the total project and percentage of completion of the project; if the
project is behind schedule the report must also include a brief explanation of the reason (s) for
the delay.

Section 9: This agreement shall supersede the cost and scope of work of the Department and
Company’s existing High-Speed Rail agreement as it pertains to warning device improvements
at the fifty seven (57) public grade crossings set forth in Appendix A attached hereto.

In Witness Whereof, the parties have caused this agreement to be executed by their duly
authorized officers, as of the dates indicated herein.

Executed by the Commission this 20" day of April, 2001.

e

Michael E. Stead
Rail Safety
Program Administrator

Attest:

Dndo Brsces

Charles Broers
Rail Safety Section




lllinois Commerce Commission Stipulated Agreement No. 959 concerning signal and gate improvements
at fifty seven (57) highway crossings with the Union Pacific Railroad Company between Springfield,

Sangamon County and Gardner, Gru gndy@our:ty lllinois.

Executed by the Company this ___{/ _ day of / , 2001,

UNION PACIFIC RAILROAD COMPANY

oy Fhrrrae T Coc

(Title)

CHIEF ENGINEER
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lllinois Commerce Commission Stipulated Agreement No. 8589 concerning signal and gate
Improvements at fifty seven (57) highway crossings with the Union Pacific Railroad Company between
Springfield, Sangamon County and Gardner, Grundy County, lllinois.

f
Executed by the Department this QQ oﬂ day of /%4 /\/ . 2001.

STATE OF ILLINOIS
DEPARTM ENTOFTRANSPORTATlDN

By < [

Director of Highways

TOTRL P83



Phase Il lllinois High-Speed Rail Warning

Appendix A

Device Improvements at Public Crossings

Street

Andrew Road

TR33 /Wolf Creek Rd
Main Street

TR5 (MP 172.35)
TR50A

TR199A

Ogelshy Street

Oak Street

TR149A

TR128

TR93

TR222

Lincoln Street

Main Street

Lazy Row Road / TR51
Race Street

Vine Street

Elm Street

TR 38

US 136 (State System)

Center Street
TR533

Funks Grove Road
TR443

Six Point Road

Miller

Division Street
Owsley Street
Cemetery St. (US24)

TR1B (County Line Rd)
TR209

TR195A

CH8

TR159 (1400N)

City

Sherman

near Sherman
Williamsville
near Williamsville
near Williamsville
near Elkhart
Elkhart
Broadwell

near Broadwell
near Lincoln

near Lincoln

near Lincoln
near Lincoln
Lawndale

near Lawndale
Atlanta

Atlanta

Atlanta

North of Atlanta
McLean

McLean

North of McLean
Funk Grove

near Bloomington
Bloomington
Bloomington
Chenoa

Chenoa

Chenoa (State Sys.)

near Chenoa
near Chenoa
near Chenoa
near Chenoa
near Pontiac

UsSDOT

294 281X
294 280R
294 275U
294 272Y
294 270K
294 269R
294 267C
294 263A
294 261 L
294 260E
290 982X
290 980J
290 978H
290 977B
290 975M
290 973Y
290 972s
290971 K
290 967V
290 964A

290 962L
290 960X
290 957P
290 955B
290 950s
290 949x
290 776K
290 779F
290780A

290 775D
290 774w
290771 B
290 770u
290 765X

Milepost

177.78
176.60
173.00
172.35
169.80
168.50
167.30
163.45
161.30
159.40
153.46
152.46

150.15
149.75
147.60
145.85
145.81

145.75
143.72
141.16

140.91
139.12
136.35
133.70
128.09
127.19
102.04
102.37
102.57

101.44
100.87
99.20
98.08
95.85

New Warning
Devices

4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates *
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates *
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates



Street

Aurora Street
TR113B/Bunge Road
TRIO1

TR69

Hamilton Street
Vermillion Street
Scott Street
Prairie Street
TR47B/2700N
TR41 C/2800N
TR216B/2400E
TR220

TR19C (3100N)
Livingston Road/TR1H
Mazon Road
Scully Road
Stonewall Road
Gorman Road
Main Street
Jefferson Street
Division Street
Washington Street
Carbon Hill Road

* - Crossings located on State Highway System

City

Pontiac

near Cayuga
Cayuga
near Odell
Odell

Odell

Odell

Odell

near Odell
near Odell
near Dwight
near Dwight
near Dwight
near Dwight
near Dwight
near Dwight
near Dwight
near Gardner
Gardner
Gardner
Gardner
Gardner
near Gardner

usSboT

290 749N
290 748G
290 747A
290 742R
290 739H
290 7388
290 737u
290 736M
290 735F
290 734Y
290 732K
290 730w
290 7290
290 535W
290 534P
290 533H
290 531 u
290 527E
290 522V
290 521N
290 519M
290 518F
290 517Y

Milepost

90.62
88.90
86.92
82.69
81.72
81.65
81.52
81.43
80.21
78.96
76.88
75.93
74.93
71.95
71.14
70.52
69.09
66.91
64.75
64.63
64.47
64.36
64.07

New
Warning
Devices

2-Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
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THE ABOVE FI GURES ARE ESTI MATES ONLY AND SUBJECT TO FLUCTUATI ON.

ai

t4:83 FR UNION PACIFI C-ENGSUC 482z 288 7299 TO 912177857404

P.B2/18

/5( BT LS

DATE: 2001-04-11

ESTI VATE OF MATERIAL AND FORCE ACCOUNT WORK

BY 1HE

UNION PACI FI C RAI LROAD

NESCRIPTION QF WORK

I NSTALL H GHWAY CROSSI NG WARNI NG sYSTEMSW TH 4 QUADRANT GATES
AT 79 M LES PER HOUR WITH40 SECOND WARNI NG TI ME.

MP. 64.07 - 177.78 JOLIET & SPRI NGFIELD SUBDIVISIQNS
SI GNAL PROJECT MANAGER:H.L. MARTIN

0271- 4692
PID: 38641 AVWD MP, 3UBDIV:
SERVICE UNI?: D4 CI TY: SPRI NGFI ELD STATE: IL

DESCRI PTI ON

e e e e e

ENG NEERI NG WORK
ENG NEERI NG 387.2 DU.
LABOR ADDI Tl VE
SI GNAL

TOTAL ENGINEERING

SIGNAL VORK
BILL PREP
EQUI PMENT RENTAL
LABOR ADDI Tl VE
MATL STORE EXPENSE
PERSONAL EXPENSES
SALES TAX
SI GNAL
TRANSPORTATI ON CHARGES
USACE EQUIPMENT
WORK ZONE TRAFFI C CNTRL

TOTAL SI GNaL

LABOR/ MATERI AL EXPENSE
RECOLLECTIRLE/UPRR EXPENSE
ESTI MVATED pPrRasEcT COST
EXI STI NG REUSEABLE MATERI AL
SALVAGE NONUSEABLE MATERI AL

RECOLLECTI BLE LESS CREDI TS

QTY UNIT LABOR MATERI AL RECOLL

240838 240839
449411 449471
366556 366556

1056865 1056865
22688 22688
105720 105720

1563384 1563384
346627 346627

1004240 1004240

277300 277300

2089993 6932525 9022510
60500 60500

338304 338304

356805 356805

3676065 9422021 13096086
4732930 9422021 mememeee
14154951

CREDI T 0
CREDI T 0

118.96, JOLIET

UERR TOTAL

240838
449411
366556

1056865

22688
105720
1563384
346627
1004240
277300
8022518
60500
338304
356805

14154951

N THE EVENT OF

AN | NCREASE OR DECREASE IN THE COST OR QUANTITY o MATERIAL OR LABOR REQUIRED,
UPRR WLL BILL FOR ACTUAL CONSTRUCTI ON COSTS AT THE CURRENT EFFECTI VE RATE.

]



EST COMP:12-3L~02

APR19'8114:B3 FRUNION PRCIFIC~ENGSVC 402 288 7¢299 710

FORN 30-1
WORK ORDER AUTHORIZATION-DETAIL OF ESTIMATED EXPEWDITURES
EST START: ¢1-81-02 FRELIMINARY
N3 GVERTIME APPLIES

RAILROAD: UPRR co.
LOCATIDN: CROSSING WARNING SYSTEMS

DEPARTHENT : ENCINEERING SERVICES SERVICE UNIT: 04

INSTALL HIGHWAY CROSSTING WARMING SYSTEMS WITH 4 QUADRAMNT GATES
AT 79 MILES PER HOUR WITH 40 SECOND WARNING TIME.
NP, 64.07 ~ 177.78 JOLIET & SPRINGFIELD SUBDIVISIONS

SIGNAL PROJECT MANAGER:H.L. MARTIN

8271-4692
MR, 64.07 STROM ROAD
Mp,  B%,.36 WASHINGTON STREET
w . 64.47 DIVISION SYREET
MP. 64.63 JEFFERSON STREET
HP., 64.75 HAIN STREET
MP, 66.91 GORHAN ROAD
MP, 69.09 STONEWALL ROAD
HP. 70.82 ECULLY ROAD
NP, 71.14 HAZON ROAD

71.96 LIVINGSTON RUAD/TRIH
74.93 Th198
76.95 TR220
76.08 TR216B/2400E
78.96 TR41C/2800N
00.21 TR47R/2700N
81.4% PRAIRIE STREET
81.5p SEOTT STREET
B1.&5 TREMONT STRERT
a1.72 HAMILTON STREET
82,69 TRES
86.92 “Al” STREET
B88.90 TR113A/BUNGE ROAD
90.62 AURDRA STREET
96.85 TR159 [LADON)
98.08 CRB
99.20 TR195A

100.87 TR209

t2 SATE SYSTEM)

FITETTTIFEFITIESS S

b
-]

HP 101.44 TRIB (COUNTY LINE ROADI
W 1oZ.og DIVISION STREET
MP 102.37 OWSLEY STREET
NP 127.19 MILLER STREET

W 128.09 S W POINT ROAD
HP 133.76 TRGG3

NF 136,38 FUMNKS GROVE WAD
HP 139.12 TRE3Y

HP 140.91 RAZLROAD AVENUE
WP 143.72 TR 58

WP 14575 ELM STREET

MP 146.81 VINE STREET

MP 145.8% RACE STREET

-

912177857404
PAGE 01 MORE

PROJ ND: 38641
AH.Q, NO:

W.0. NO:

B.1. NC: OlENDOS
STATE: IL

VAL SEC: 11012

e S T R W -

P.B3/ 18



APR 19’@1 14:83 FR UNION PARCIFIC-ENGSUC 4@2 ZBE 7299 10 9121 frdb/4v4

FORM 30-1

PAGE 2 NOR?2

WORK DRDER AUTHORIZATION-DETAIL OF ESTIHATED ENPENDITURES

EST START: ¢1=-tl-02 PRELININARY

.~ EST COMP: 12-31-02

RAILROAD: UPRR LG,
LOCATION: CROSSING WARNING SYSTEMS
DEPARTHENT : ENSIMEERING SERVICES

MP 147.60 LAZY W vV ROAD / TRSL
MB 149.76 MAIN STREET

W 150.1% LINCOLN STREET

NP 162.46 TR222

NP 153.46 RS

NP 159 40 TR12S

WP 161.30 TR149A

WP 163.45 MAIN STREET

NP 167.30 OGELSMY STREET

NP 168.50 TR199A

HP 169,89 TREOA

MP 172.33 TRE (NP 172.35)

WP 173.00 MAIH STREET

MP 176.60 TR3I3 7/ WDLF CREEK RD
NP 177.78 ANDREW ROAD

PROJ NO:
A.W.0. NO:
H.B. No:
8.1. NG: OLENOOY
STATE & IL

VAL SEC: llmiz

38641

F.u4s14



APR 19'B1 14:83 FR UNION PACIFIC-ENGSVC 482 ZBU 72499

10 Y121 ¢s80 /7404

PAGE 03 HORE

PROJ NO: 38641
A.%.0. No:
w.9.ND:

5.1. NO: BIENOOD
STATE: IL

VAL SEC: 11012

FORM 30-1
WORK ORDER AUTHORIZATION-DETAIL OF ESTIMATED EXPENDITURES
EST START: B1-D1-02 PRELININARY
EST COMP: 12-31-02
RAILROAD: UPRR co.
LOCATION: CROSSING WARNING SYSTEMS
DEPARTMENY : ENGINEERING SERVICES
----- R L T il T T TV SEOPE DF WORK o e e o R e
PROJECT VAL M.P, N.P. JOINT
NUMBER SEC STATE FROW TO SEGMENT  FACILITY
38641 1101z I. 64.07 121.40 2907
Adhul 11012 IL 1211.09 156.00 2911
36641 11412 IL 156.60 177.76 291%

HF.¥u37 19



APR 19'@1 14:83 FR UNION PRACIFIC-ENGEVC 482 2BB 72499 10 91217 rEDr4u4a F.ubs 1y

FORW 321 PAGE 04 MORE
HORK DHDER AUTHORIZAYION-DETAIL OF ESTIMATED EXPENDITURES

EST START: 81-0l-p2 PRELIHINARY PROJ NO: 38641

“E ST COMP:12-31-02 AH.D. NOD:
W.0., NO:

RAILROAD: WPRR CO. B8.Y. NO: OU1ENOBO

LOCATION: CROSSING WARNING SYSTEMS STATE: IL

DEPARTMENT | ENGINEERING SERVICES VAL SEC: 11012



APR 19'@1 14:83 FR UNION PACIFIC-ENGSVUC 482 Z88 2394

FORM 30=1
NORK ORDER AUTHORIZATION-DETAIL OF ESTIMATES EXPENDITURES
EST START: 91-01-02 PRELIWINARY
+~E ST COW;12-31-02

RATLROAD: UPRR CO.
LOCATION: CROSSING WARNING SYSTEMS
DEPARTMENY : ENGINEERING SERVICES

10 9121 f Yo r4v4

PAGE 85 HGRE

PROJ No:
A.W.0. No:
.0, ND:
6.1. NO: DLENOOD
STATE: XL

VAL SEC: 11d1Z

28641

F.es 1Y



APR 19'01 14:83 FR UNION PACIFIC-ENGSVC 482 28V /¢Z59Y 10 Slglregbrava L I P

FORW 30-1 PAM 66 HORE
WORK ORDER AUTHORIZATION-DETAIL OF ESTIMATED EXPENDITURES
EST STARY: ¢1-01-02 PRELIMINARY PROJ NO:  3B44)
" EST COMP: 12-31-62 A. 4.0, NO:
N.D. H@:
RAILROAD: UPRR C. B.1. NO: D1ENDOO
LOCATION: CROSEING WARNING SYSTENS STATE: | L
DEPARTHENT : ENGINEERYING SERVICES “AL SEC; 11012
JOb  ACET UNIT TOTAL CHRGABLE TO
NO. NI, DESCRIPTION TV UM cost LABDR HATERIAL F.I. 0.E. OTHER
! AL SEC: 1191Z ! [ ' H L] H
! U N W JOINT FACILITY xaf LI ' ' !
1] L} L} | [} !
t ' KE NAIN LIME xx I LI | ' ' H ¢ H
! ! H | B H ! '
1 1 709 | ENGINEERING 3S7.2 DU. ! [ | 1 2408387 L H
' ¥ SIGNAL w/C 300019 LI | BesbS5e! '
H ¥ LABOR ADDITIVE 74% L r | Y 449471% H H
L] L] ] [ frmmm | R P e | I
' L ' [ ! I ' 17090021~ 001D
. ¥ JOG TOTAL L] LI | I 1l056865! L ' 1056865
¥ I ! ! ¥ [ ’ 1 ]
2 1 027 ¥ SIGNAL ' LI ' | 89325251 | '
' ¥ SIG GENERAL W/ 309041 1b&72IMDY | 18327794 L H
| SIGHAL=GEN'L W/C 30014! 1082THDY I 1708341 H ' o
: H | EQUIPMENT RENTAL ' o ¢ I 1087201 ' f
' | PERSDMAL EXPENSES ' f ' ' 1004260! 1 '
! ! WORK ZOME TRAFFIC CNTHLY . ¢ ¥ ! 3546805! ) t
] | TRANSPORTATION CHARGES ! | B 1 ' &050p¢ ' L]
¥ USAGE EQUIPMENT ! | S 1 ! 3383041 ' !
' | BILL PREP r ! ' 226887 ' L '
| MATL STORE EXPENSE ! [ ' $3666271 ' y
H | GALES TAX Yy ! I 27730010 . ’
H ! LABOR ADDITIVE 74 ! LI | | 14992411 ' v
' ' ¥ LI | bl LR Pommomm - e R e I
H ! r o ' 1709-0021-00010
? ! J0B TOTAL | I | ER262427 94220217 1 12947263
H L] H 1ol ’ .
4 ¥ 709 ? STATE OF ILLINOIS L !
H ? SIGNAL [} H '
' 1 SIG~GEN DISHM N/ C 30007¢  SSDYND! T Bédsn! ' '
! Y LABDR ADDITIVE 74%! [ ! 641651 . . L
H Y 4 LI Yomommmeom Frmrmenn il e ! mresmaesw
H H H I H v 1709-0021-00010
L ! JOB TOTAL H 1ol ¥ 18pa23r | 1EB825
H Lo '
1 Y ! L ! ! ,
1 H ] LI | v
' ' 1ol ’ , H
H ' ! LI | ¥ !
* ’ H b ! !
4 Y ¢ H '

- T I Bl et ML mEmE—r . EEE e MW s s s s s s 1 s MM memitam S M mmmmmmm f o E 4 oaa s

IPROJECT TOTALS 30641 ¢ . I 47329300 942202)Y ¥ 14154951

A -ww ¢ s kemem . . mEmssaE . e s M TR s s s e s [ [



APR 19’'@A1 1484 FR UNION FPRCIFIC-ENGSVC 4V B f&dY | 7 Slglrroncava e P

FORM 30-1 PAGE 07 NONE
WORK ORDER AUTHORIZATION-DETAIL OF ESTIMATED EXPENDITURES
EST START: 0k-01-02 PRELININARY PROJ NO: 3360l
<ESY COMP: 12-31-D2 A.W.0. No:
W.0. ND:
RAXLROAD: UPRR CO. B.I. HO: D1ENORD
LOCATION: CROSSING WARNING SYSTENS STATE: | L
DEPARTMENT : ENGINEERING SERVICES VAL SEC: 11012
JOB  ACGT UNIT TOVAL CHRGABLE TO
N o. NO. DESCRIPTIONM QTY UnM  COST LABOR WATERIAL P.l. O.E. OTHER
H H H L H H H H H
H H ? . H H ! H !
! ! ! by ! H ' ' 4
H H H (. ! H H H :
. H H L H ! H ? !
H H ! ' ? H ' H L !
! H H LI H ! H L H
H ! ! LI | 4 t ! t 4
! ! ! | H H ! ! H
¢ ! ! LI { 4 ! H H H
1 H ! [ H H H H H
H ! 1 L H H H H H
L] ! H ol H H H H H
? ! t LI H ! H H H
H ! H P : ' H H '
' t H by H H 4 H H
H H H o ! ! L 4 !
' H ! (. ) H ¢ H !
H H H [ L H H H !
H H L 1o ! H ? H H
H H H L H 1 H ! H
H 4 H T H ! H H -
' ' H . | ! ? H H !
L 4 ! H [ H ? ! H H
H ' H r ! ! H H ! 4
4 ' ' bl ' 1 ! H !
! ' H ol ! H ? L L
' ¥ ! L H 1 ! ¢ ¢
! L L T | ! ! ! 4 ¢
! ! 1 rt ! H H ? !
! ! H | S H t ? ACCY 709 SURTOTAL
H ! L (. H ? ! 14154951
H ' H ol ! H H 4 4
H H ] P ¢ H H 4 4
' 4 t 1ol ¢ ! 4 ¥ H
! ! H ol 1 4 ¥ ! H
am=n PaE e ==pmas Bm&EEaE == ="S=RS FRIETRESE SREEESRES Soas EERESEARS SEREEFAERE
H YESTIMATE TOTALS ! LI | v 47329307 9422021¢ r L] 14154951
=== S=S SESEaERsIEpDNoAmnALEmeESES EEESESE DX AEoEEz SSSSSESSS SREESTEER FRSESSSS = ========= =======gz=
ESTIMATED BY: EENGH09 CIDR: iolel% oo TOTAL ESTIMATED EXPEMLTURES: $14,154,95)

DATE: 04-11-2091 APPROVED BY: APFPROVED BY:



! A4 FR OUNIUN FRCIFIUC=-ENGSUL 4UZ £BW regd 10 Dlel rigordaus F.lvs 1y
APR 18781 14:0 v ruUNn a0-2 BAUE U8 LALI

WORX ORDER AUTHORYYVY=DETAIL OF ESTIMATED CREDITS

EST START: 01-061-02 PREL IMINARY PROJ No: 38641
EST COMP:12-31-02 AW.D. ND:
o W.0, HD:

RAILROAD: UFRR £0. B.X. W : OLENGOQD
LOCATION: CROSSING WARNING SYSTERS STATE: IL
DEPARTMENT: ENGIMNEERING SERVICES “A‘ SEC: 11012
JOB ACCT LEDGER
ND. ND, DESCRIPTIDN SALVARE VALUE

' FUAL SEC: 11017 ' LI | ' 1 '

%% NAIN LINEo * ' Lo ' ' H

909 RET. SIENAL
Er P H] Moo =31 1L Lot ETAMESSESEESSS EmEs L RS e
ESTIMATED CREDIT T0 ‘RESEWS FOR ROAD PRDPERTY TO SE RETIRED AMD REPLACED’ ................ 9
ESTIMATED CREDIT 7O ‘RESERVE PROPERTY RETIRED AND NOY T® SE REPLACED’ . ..., )
ESTIMATED CREDIT TO "EQUIPMENT RETIRED" ... .. .. ... -]
ESTEMATED CREDIT TD .. oo ¢
EErEmre AR T R SRR L N A e O S E SRS RS 1§ .1.4-3 1 R Emms s Esemss R s SRS MR EEA RN D

ESTIMATED BY: EENGZDY  CYDH: 101019 ooo

DATE: W-11-2001 APPROVED BY: APPROVED B¥:
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F.a2/4L
482 280 7299 TO 912177857404
APR16'BLA9:17 FR UNION PACIFIC-ENGSVC

DATE: 2001-04--12
BSTIMATE OF MATERIAL AND FORCE ACCOUNT WORK
BY THE
UNI ON PACIFIC RAILROAD

DESCRI PTI ON OF WORK:

INSTALL, RIGHWAY QROSSING WARNING SYSTEMS WITH 4 QUADRANT GAZES
AT 79 MILES PER ROUR W TH 40 SECOND WARNING TIME.

MP, 102.57 & 141. 16 JorLIET & SPRI NG-| ELD SUBDI VI SI ONS

EIGNAL PROJECT MANAGER:H.J.. MARTIN

B271-46%2
PII 40135 AWO: MP, SUBDIV: 102. 57, JQLIET
SERVICE UNIT: 04 CITY: SPRINGFIELD STATE: | L
nsgcmrrmu 2TY¥ UNIT LABOR MATERIAL RBCOLL UPRR TOTAL
-- ___-e-vv- - - - - - e - - e
ENGINEERING WORK
ENGINEERING 8.8 DU 5474 5474 5474
LABOR ADDITIVE 18468 18468 18468
SIGNAL 9916 9916 9916
TOTAL ENGINEERING 33Es8 33858 Jiass
S| GNAL WORK
Bl LL PREPR 900 900 900
BQUIPMENT RENTAL 3150 3180 31%0
LABOR ADDITIVE 66817 GEBL7 66817
MATL STORE EXPENSE 6369 6369 6369
PERSONAL EXPENSES 29925 29925 29925
EALES TAX 8549 as49 86549
S| GNAL 57144 213736 270880 270880
TRANSPORTATI ON CHARGES 2200 2200 2200
USRGE EQUIPMENT 100R0D 10080 10080
WORK ZONE TRFC CONTRCL 10632 10632 10632
TOTAL SI GNAL 124861 284641 409502 409502
TRACK & SURFACE WORK
LABOR ADDI Tl VE 2636 2836 2834
TOTAL TRARCK & SURFACE 2836 2636 2636
LABOR/MATERIAL EXPENSE 161555 284641 - -
RECOLLECTISLE/UPRR EXPENSE 446196 D ==
ESTIMATED PROJECT COST 446196
EXISTING REUSEABLE MATERIAL CREDIT 0

SALVAGE NONUSEABLE MATERIAL CREDIT o
RECOLLBCTIBLE LESS CREDITS
THE ABOVE FIGUREE ARE ESTIMATES ONLY ANO BURJEQT TO FLUCTUATION. IN THE EVENT OF

AN INCREASE OR DECREASE IN TEE £D2T OR QUANTI TY OF MATERIAL @R LABOR REQUIRED,
UPRR WILL Bl LL FOR ACTUAT. CONSTRUCTION COSTS AT THE GURRENT EFFECTIVE RATE.
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